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From the desk ot: 

Helen Beggun/ GRA V 
To: 

i John Frisco/ NYR 

Attached are the corrected Superfund Assurance pages 
from NJDEP. In order to prevent confusion in the 
future regarding what constitutes the "official" 
application, we recommend that you treat them as 
follows: 

insert the corrected pages in front of the 
corresponding page in the original application; 
and ' 

cross out the page in the original application 

We will'j-be doing the above with our copies of the 
applications. The approved application will be 
described in the grant with both the original 
date and the revised date. 



BERRY'S CREEK 



currently in connection with the Berry's Creek (Morton Thiokol/ 

Velsiool) Site are also described in Appendix A attached hereto. 

State Representative 

The State has designated Anthony Farro, Chief, Bureau of Site Man

agement, Division of Waste Management, New Jersey Department of 

Environmental Protection, 8 East Hanover Street, CN-028, Trenton, New 

Jersey 08625, (609)984-3074, to serVe as DEP Project Officer for this 

Cooperative Agreement. 

i. 1 

Procurement 

1. The State shall procure the services of contractors to do the 

work described in Tasks I, II (and III and IV if this Cooperative 

Agreement is amended to provide funding for these Tasks) of the 

SCW (Statement of Work) and shall make all payment to the con

tractors for that work. The State shall observe the procurement 

standards of 40 CFR Part 33. 



those costs by way of letter of credit pursuant to the EPA 

Letter of Credit Users Manual. 

b. The total costs for the Task I work and those portions of 

Task V which are allocated to Task I management shall not 

exceed $982,000 absent formal amendment of this Cooperative 

Agreement as provided in 40 CFR 30.700. 

c. The total costs for the Task II work and those portions of 

Task V which are allocated to Task II management shall not 

exceed $238,000 absent formal amendment of this Cooperative 

Agreement as provided in 40 CFR §30.700. 

d. If the parties amend this Cooperative Agreement to undertake 

Task IV, EPA shall contribute ninety (90) percent of the 

cost of performing the remedial work described in Task IV 

and those portions of Task V allocated to management of Task 

IV of the SCW by way of letter of credit pursuant to the EPA 

Letter of Credit Users Manual. The State Shall contribute 

ten (10) percent of the cost of performing the remedial work 

described in Task IV and those portions of Task V allocated 

to management of Task IV of the SCW. 

Except as this Cooperative Agreement otherwise expressly pro

vides, all costs incurred in performing the work called for by 

this Cooperative Agreement shall be allocated to the Tasks to 



persons for liability under Sections 106 or 107 of CERCLA or any 

other provisions of law. 

4. The acceptance of this Cooperative Agreement does not constitute 

a waiver of the State's rights to bring an action against any 

person or persons for liability under any applicable State or 
Federal law. 

Quality Assurance/Quality Control 

Thirty (30) days prior to performing any sampling in connection with 

this Cooperative Agreement, the State shall submit to the EPA Project 

Officer, for review and approval, a written Quality Assurance/Quality 

Control (QA/QC) Plan which delineates the prescribed sanpling, chain 

of custody and analytical procedures to be followed for this project. 
I This Plan must describe the measurement system (s) and the Quality 

Assurance/Quality Control procedures the State intends to use. The 

plan shall coiply with the requirements set forth in 40 CFR Part 

30.503(g) utilizing the guidelines specified in "Work Plan/QA Project 

Plan Guidance Document for Water Monitoring." The State shall allow 

EPA to conduct on-site quality assurance systems audits and shall 

participate in an EPA performance evaluation subject to the conditions 
• i :  

for paragraph J above. In addition, the State shall submit a schedule 

for developing a QA Project Plan pursuant to 40 CFR Part 30.302(2). 

Relationship to the National Contingency Plan 



The progress report will list target and actual completion dates for each 
element of activity, including project completion, and provide an 
explanation of any deviation from milestones in the approved proposal. 

(2) Financial Management Report 

This report should include the following elements: 

(a) Identification of site activity. 

(b) Acuta! expenditures, including fee and direct labor hours 
expended for this period.* 

(c) Cumulative expenditures (including fee) and cumulative direct 
labor hours. 

(d) Projection of expenditures for completing the project, including 
an explanation of any significant variation from the forecasted 
target.* 

(e) A graphic representation of proposed versus actual expenditures 
(plus fee), and comparison of actual versus target diret labor 
hours. A projection to completion will be made for both. 

*Indicates data required for input to USEPA's Project Tracking System 
(PTS). Standardized input forms will be provided for monthly dating 
of project shares. 

b. Progress reports will be distributed monthly as follows: 

Technical Financial 
Progress Management 
Reports Reports Addressee 

6 6 State Project Officer 

c. Preliminary, Draft, and Final Reports 

Preliminary reports shall be submitted following the completion of Task 1 
through 8. These preliminary reports shall be considered first drafts and 
shall be updated to include USEPA and NJDEP comments. A draft final report 
shall be submitted for Task 9 within thirty (30) days after the completion 
of technical work. The report [shall incorporate the interim reports and 
shall summarize the results and Vail activities taken at the site. A final 
report, including the error-free masters, shall be submitted within thirty 
(30) days, following approval of the draft. 

d. Report Distribution 

Report distribution shall be as follows: 

Report NJDEP EPA 

Preliminary Reports 20 4 
Interim Reports 20 4 



Draft Final Reports 20 4 
Final Report 20 4 

Copies should be distributed as follows: 

NJDEP: Anthony Farro 
NJ Dept. of Environmental Protection 
Division of Waste Management 
8 E. Hanover Street CN028 
Trenton, NJ 08625 

EPA: John Frisco 
USEPA ir-. Region II 
26 Federal Plaza 
New York, NY 10278 

e. On-Site Activities 

(1) Any field sampling, collection and analyses conducted shall be docu
mented, and chain of custody procedures shall be implemented in 
accordance with the criteria specified in USEPA guidance and QAPMP. 

(2) The contractor will be. responsible to perform all activities on-site 
within the guidelines of an agreed-upon health and safety plan (to be 
submitted with proposal). 

If the contractor discovers, during the performance of its work, any 
documents, labels, drums, bottles, boxes, other containers and any 
other physical materials which may provide and evidentiary link to the 
entity or entities which generated, handled and/or disposed of hazard
ous substances at this Site, it shall preserve and maintain any such 
materials pursuant to the procedures established in Attachment B, the 
"Evidence Documentation Protocol". 

(3) Development of reliable monitoring data is a critical part of the 
project. Therefore, considerable importance is attached to quality 
assurance of the sampling, analysis and data-handling aspects of the 
scope of work. Offerors are requested to describe, in detail, their 
quality assurance procedures as they would apply to this program. 
This should be done by submitting a written Quality Assurance (QA) 
Project Plan. (If subcontractors are to be used in this effort, the 
prime contractor has full responsibility for quality assurance of the 
subcontractors' efforts as well as his own efforts). 

The Quality Assurance Project Plan shall contain, at a minimum, the 
guidelines presented in the USEPA document "Interim guidelines and 
Specifications for Preparing Quality Assurance Plans" (QAM-005/80) and 
NJDEP document "Quality Assurance Project Management Plan". These 
documents are available from the State Project Officer. Thirty (30) 
days prior to commencement of work, a complete Q.A. Project Management 
Plan must be submitted for review. NJDEP and USEPA approval of the 
Q.A. Project Management Plan must be received prior to initiation of 
environmental measurements. The comprehensive Quality Assurance 
Project Management Plan shall be submitted as a separate document 
Environmental measurement activities cannot begin until the Q.A. 
Project Management Plan has been approved by NJDEP and USEPA. 



These program plans shall also Include: 

(a) QA objectives for data measurement, in terms of precision, 
accuracy, completeness/ representativeness and comparability. 

(b) Sampling procedures. 

(c) Sample custody. 

(d) Calibration procedures, references, and frequency. 

(e) Analytical procedures. 

(f) Data reduction, validation and: reporting. 

(g) Internal QA checks and frequency. 

(h) QA performance audits, system audits, and frequency. 

(i) QA reports to management. 

(j) Preventative maintenance procedures and schedule. 

(k) " Specific procedures to be used to routinely assess data preci
sion, representativeness, comparability, accuracy and complete
ness of the specific measurement parameters involved. This 
section will be required for all QA project plans. 

(1) At the discretion of; the State Project Officer, each offeror in 
the competitive- range shall be required to demonstrate acceptable 
performance by analyzing not more than two unknown samples for 
each parameter anticipated. The results of the analyses of these 
samples shall be compared to known USEPA results for scoring 
purposes^ 

Each offeror, who is found to be in the competitive range, shall 
permit an on-site systems audit by authorized representatives of 
NJDEP and USEPA. The i offeror shall bear the cost of providing 
space to conduct the audit and personnel time to repond to 
questions or otherwise respond to reasonable requirements of the 
audit. 

Period of Performance 

All work must be completed within twenty-four (24) months of the approval 
date of the proposal. This time frame includes submittal period for the 
preliminary studies/design discussed in the scope of work, as well as the 
review period required for the draft and final reports. 



persons for liability under Sections 106 or 107 of CERCLA or any 

other provisions of law. 

4. The acceptance of this Cooperative Agreement does not constitute 

a waiver of the State's rights to bring an action against any 

person or persons for liability under any applicable State or 

Federal law. 

p. oiiai ity Assurance/Quality Control 

Thirty (30) days prior to performing any Sampling in connection with 

this Cooperative Agreement, the State shall submit to the EPA Project 

Officer, for review and approved., a written Quality Assurance/Quality 

Control (QA/QC) Plan which delineates the prescribed sanpling, chain 

of custody and analytical procedures to be followed for this project. 

This Plan must describe the measurement system (s) and the Quality 

Assurance/Quality Control 
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